STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 06/ 10/ 04 IN SAN DI EGO COUNTY | N SAN DI EGO AT
CONTRACT NUMBER 11-228904 VARI QUS LOCATI ONS
LOCATI ON 11- SD-5-R14. 5/ R15. 3
REHABI LI TATE EXI STI NG FREEVWAY RAMPS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HA22 1, 700, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 15/ 04
CONTRACT CODE 'C '
56 CONTRACT | TEMS

FEDERAL AID ACI M 005-1(597) 14E

TOTAL NUMBER OF WORKI NG DAYS 210
PERCENT OVER EST 10. 22

858 642- 7500
00751561

FAX 858 642-9269

858 587-3600
00750542

FAX 858 453-6034

NUMBER OF Bl DDERS 3 ENG NEERS EST 1,338,000.00 AMOUNT OVER 136, 752. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,474,752. 00 2 DALEY CCAC
5370 EASTGATE MALL
SAN DIEGO CA 92121
2 1, 516, 440. 00 1 HAZARD CONSTRUCTI ON COVPANY
P O BOX 229000
SAN DI EGO CA 92192-9000
3 1,521, 343. 75 3 HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

858 874-5011
00097352

FAX 858 268-5126



11- 228904
11- SD-5-R14
06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 15/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LINCOLN CA

MODERN ALLOYS | NC
STANTON CA

P AND D LANDSCAPE
ORANGE CA

PRSI
RI VERSI DE CA

PACI FI C ELECTRI C
BELL GARDENS CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS

POMY CA

THOVAS AND PRATT
PINOLE CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAIL, TERM NAL SYSTEM AND SI GN STRUCTURE

H GHWAY PLANTI NG | RRI GATI ON AND PLANT ESTABLI SHVENT

ASPHALT CONCRETE DI KE AND COLD PLANE

MODI FY LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON

STRI PI NG AND PAVEMENT MARKERS

CONSTRUCTI ON AREA SI GNS

PREPARE WATER POLLUTI ON CONTROL PLAN



11- 228904 Bl D245

11- SD-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 10/ 04 06/ 15/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LINCOLN CA
MODERN ALLOYS METAL BEAM GUARD RAIL, OVEHEAD Sl GN STRUCTURE
STANTON CA
P AND D LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
ORANGE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
RI VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
SELECT ELECTRIC ELECTRI CAL
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS ROADSI DE AND CONSTRUCTI ON AREA SI G\S
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

ANDERSON PI PI NG
EL CAJON CA

MODERN ALLOYS
STANTON CA
ON NEXT PAGE

REI NFORCED CONCRETE PI PE

METAL BEAM GUARD RAI LI NG



11- 228904 Bl D245

11- SD-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 P AND D LANDSCAPE LANDSCAPI NG
ORANGE CA
PRSI COLD PLANE
RI VERSI DE CA
PACI FI C ELECTRI C ELECTRI CAL

BELL GARDENS CA

PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA

SI ERRA NEVADA STEEL SI GN STRUCTURE
SAN FERNANDO CA



11- 228904 Bl D245

11- SD- 5- R14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
3 032864 SVEEPER EA 1 13, 500. 00 13, 500. 00
4 032865 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 800. 00 6, 400. 00
TYPE 4B
5 032866 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 500. 00* 3, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 200. 00* 8, 200. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 128, 000. 00* 128, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 300. 00 18, 600. 00
9 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 26. 00 4,160. 00
10 150742 REMOVE ROADSI DE S| GN EA 1 350. 00 350. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 690 1.20 2,028. 00
12 150820 REMOVE | NLET EA 2 800. 00 1, 600. 00
13 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 260 144. 00 37, 440. 00
14 152390 RELOCATE ROADSI DE SI GN EA 2 440. 00 880. 00
15 (S) 152438 ADJUST FRAVE AND COVER TO GRADE EA 1 800. 00 800. 00
16 (S) 152641 MODI FY S| GN STRUCTURE EA 2 1, 780. 00 3, 560. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 22, 500 4.95 111, 375. 00
18 155003 CAP | NLET EA 6 1, 900. 00 11, 400. 00
19 190101 ROADWAY EXCAVATI ON VB 700 115. 00 80, 500. 00
20 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 140 173.00 24, 220. 00
21 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 24, 400. 00* 24, 400. 00
22 (S) 203561 JUTE MESH MR 1, 100 4.50 4, 950. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 22, 100. 00* 22,100. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 111, 000. 00* 111, 000. 00
25 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 4 550. 00 2, 200. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 200 75. 00 15, 000. 00
27 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 800 80. 00 64, 000. 00
28 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 3,520 100. 00 352, 000. 00
29 394001 PLACE ASPHALT CONCRETE DI KE M 2, 850 6. 50 18, 525. 00
30 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 350. 00 2, 800. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 4,700.00 37, 600. 00
32 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 200 16. 00 3, 200. 00
33 566012 ROADSI DE SI GN - TWO POST EA 1 1, 395. 00 1, 395. 00
34 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 195. 00 390. 00
METHOD)

35 568007 I NSTALL SI GN OVERLAY M 1 1, 050. 00 1, 050. 00



11- 228904 Bl D245

11- SD-5- R14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE MR 50 68. 00 3, 400. 00
37 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 37 262. 00 9, 694. 00
EXI STI NG POST
38 650069 450 MM REI NFORCED CONCRETE PI PE M 7 2, 000. 00 14, 000. 00
39 650075 600 MV REI NFORCED CONCRETE Pl PE M 5 2, 650. 00 13, 250. 00
40 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 864 5. 00 4,320. 00
41 820107 DELI NEATOR ( CLASS 1) EA 90 40. 00 3, 600. 00
42 820118 GUARD RAI LI NG DELI NEATOR EA 92 23. 00 2,116. 00
43 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 260 92. 00 23, 920. 00
44 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 7 3, 600. 00 25, 200. 00
45 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 14 2, 400. 00 33, 600. 00
46 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 700. 00 3, 500. 00
47 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 77 33.00 2,541. 00
48 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 220 3. 00 3, 660. 00
49 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 690 2.50 1, 725. 00
(BROKEN 3.66 M- 0.92 M
50 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 450 2.30 1, 035. 00
(BROKEN 5.18 M- 2.14 M
51 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 6, 350 .70 4, 445. 00
52 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 130 2.90 377.00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 670 3. 80 2, 546. 00
54 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 105, 000. 00* 105, 000. 00
55 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 20, 500. 00* 20, 500. 00
56 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

TOTAL 1,474,752. 00
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11- 228904
11- SD-5-R14
06/ 10/ 04

20, 000.
110, 000.
440.
70.

98.

98.

7.

440.
10, 000.
11.

1, 400.
200.

1, 000.
70.
260.
90.

63.

. 00*
.00

00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

110000.
1760.
14000.
78400.
344960.
19950.
3520.
80000.
2200.
1400.
400.
1000.
3500.
9620.
630.
315.

SUMMARY

OF

. 00*
.50
21, 150.
111, 000.
420.

47.

141.

83.

6.

420.

5, 870.
10.

370.
370.
400.
225.
265.

2, 115.
3, 175.

00*
00*
00
50
50
85
90
00
00
70
00
15
00
00
00
00
00

REMA/

148150. 00
15800. 00
3952. 00
370. 00
2704. 00
5300. 00
40300. 00
1590. 00
2650. 00
3740. 00
97875. 00
15900. 00
63000. 00
25200. 00
22700. 00
4950. 00
21150. 00
111000. 00
1680. 00
9500. 00
113200. 00
295152. 00
19665. 00
3360. 00
46960. 00
2140. 00
370. 00
740. 30
400. 00
11250. 00
9805. 00
14805. 00
15875. 00

N
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B

DDERS

Bl D245
PAGE 7
06/ 15/ 04



11- 228904 Bl D245

11- SD-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 10/ 04 06/ 15/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 4.00 3456. 00 9. 50 8208. 00
41 38. 00 3420. 00 15. 90 1431. 00
42 27.00 2484. 00 21.00 1932. 00
43 150. 00 39000. 00 83.75 21775. 00
44 3, 500. 00 24500. 00 3, 440. 00 24080. 00
45 2,400. 00 33600. 00 2,275.00 31850. 00
46 660. 00 3300. 00 675. 00 3375. 00
47 35. 00 2695. 00 31.75 2444, 75
48 3.00 3660. 00 2.80 3416. 00
49 3. 00 2070. 00 2.33 1607. 70
50 2.00 900. 00 2.12 954. 00
51 1.00 6350. 00 .63 4000. 50
52 3.00 390. 00 2.65 344.50
53 4.00 2680. 00 3. 60 2412. 00
54 120, 000. 00* 120000. 00 125, 900. 00* 125900. 00
55 20, 000. 00* 20000. 00 20, 100. 00* 20100. 00
56 150, 000. 00* 150000. 00 90, 000. 00* 90000. 00

TOT 1, 516, 440. 00 1,521, 343. 75



